
All third-party maintenance activities within Perth Airport's facilities require assessment by a 
designated PAPL Authority to determine if Perth Airport’s HRA-Permitting procedures are to be 
applied (HIGH-RISK ACTIVITIES). 

3WA - Terminals 

Tenant/ Concessionaire/ Retailer Works 
Application  

 
 

 
 

 

CONTRACTOR DETAILS 

Company Name 

Contact Person 

Phone  Email 

TENANT/ CONCESSIONAIRE/ RETAILER DETAILS 

Company Name 

Contact Person 

Phone      Email  

Start Date 

Start Time 

Finish Date 

Finish Time 

PARTICULARS 

Application Date 

Works Duration 

DESCRIPTION OF WORKS

This form must be completed in full and submitted by the Tenant, Concessionaire, Retailer 
or Contractor to workrequests@perthairport.com.au.  

All 3WA Applications must be accompanied by a tailored Safe Work Method Statement 
(SWMS) document.  

If the works described in this form and the SWMS provided do not align, you will be 
required to repeat this process.  

LOCATION OF WORKS 

(hrs)

mailto:workrequests@perthairport.com.au


D 

WORKS REQUIRE (select either Yes or No for each HRA below) 

Energy Isolation required  
Note: Energy Isolation includes Hydraulic, Gas and Electrical. 

Excavation  Hot works 

Confined Space Entry Height Safety (working above 2m) 

Penetration  Demolition 

Radiation Area Access Fire System Isolation/ Impairment 

Airspace Penetration and Crane Operations 

 
 

IMPACTED SERVICES 

Please select the applicable boxes. If box is checked, please provide further detail in the space 
provided.  

Fire Protection Electrical Services 

Water, Gas & Sewerage HVAC & Mechanical 

Lifts & Escalators Security Systems 

Building Alterations Water Mains  

Telephone & Comms 

CHECKLIST OF REQUIREMENTS TO COMPLETE WORKS AT PERTH AIRPORT 

Visit  https://www.perthairport.com.au/Home/corporate/planning-and-
projects/undertaking-works  

SWMS or Job Safety Analysis attached to this application  

Perth Airport Contractor Induction complete 

ASIC (if applicable)   
or  
Sponsor Name/ position advised 

If any of the above items are selected, assessment and control on how Energy 
Isolation and/or High-Risk Activities are to be conducted, must be undertaken 
with a designated PAPL Representative at an OSH WORKS PLANNING MEETING.   

https://www.perthairport.com.au/Home/corporate/planning-and-projects/undertaking-works
https://www.perthairport.com.au/Home/corporate/planning-and-projects/undertaking-works


PERTH AIRPORT USE ONLY 

CONSENT INFORMATION (if applicable) 

Consent process required

Consent approved   

Conditions imposed  

Conditions/ Notes  

Consents approval given, and conditions included in this submission 

Terminal Maintenance Representative Signature 

WORKS AUTHORISATION  

Contractor  

Tenant/ Concessionaire/ Retailer 

Description of Works  

Works Commencement Date Works End Date 

I have reviewed the proposed work activities and confirm that the relevant 
documentation and permits required to complete the scope of work is in line with PAPL 
procedures, and has been completed in full, subject to the conditions below.  

Further Comments/ Conditions 

OSH Works Planning Meeting required 

Terminal Maintenance Representative Name 

Terminal Maintenance Representative Signature Date 



Where there are NO HIGH-RISK ACTIVITIES (HRA) undertaken as a part of the scope, an 
extended approval may be granted by the PAPL Works Authorisation Controller – with 
conditions placed on authorisation.  

AUTHORISATION FOR REPETITIVE NON-HIGH-RISK ACTIVITY MAINTENANCE 
WORKS  

Description of Works 

I, PAPL’s Representative, have reviewed the proposed work activities, and confirm there 
are no High-Risk Activities (HRA) required to complete the scope of work outlined in 
this document.  

Terminal Maintenance Representative Name 

Terminal Maintenance Representative Signature Date 

Authorised Works Commence Date 

Authorised Works End Date 

Every Contractor must have the ability to produce a 3WA Authorisation when 
conducting works on site.
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